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ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO
2

IMPORTANT: Mark sll packages and papars with contract Bndfor ordar numbecs.

DATE OF ORDER |CONTRACT ND,
08/28/2015 |EP-W-11-052

ORDER NO.
0008

ITEM NO,

(a)

SUPPLIESISERVICES

(B}

QUANTITY
ORDERED
(c)

UNIT

{d)

UNIT
PRICE
(=

AMOUNT QUANTTY
ACCEPTED
i w

This task order hereby incorporates the
contract ne. EP-W-11-052 terms and
conditions by reference. The performance
pericd for this task order is established
pursuant to FAR 52.216-22 Indefinite
Quantity (Oct 1995) clause.

The Ceontractor shall perform in accordance
with the attached Statement of Work ({12
pages) and the accepted technical and cost
proposal dated June 11, 2015 in the amount
of $4,994,994.789.,

This is a Time-and-Materials {T&M} task
order with a pre-priced total ceiling price
of $4,9%4,994,79, which the Contractor is
not authorized te exceed. The Contractor
exceeds at its own risk.

The total obligated ceiling amount for this
order is $2,000,000.00. This order is
hereby incrementally funded in accordance
with the FAR 52.232-22 Limitation of Funds
{Apr 1984) clause.

Administrative Contracting Officer (CO):
Faye Sas

{202) 564-2669

sas.fayelepa.gov

Contracting COfficer's Representative ([COR}:
Jennifer Bohman

{202) 343-9785

Bohman.jennifer@epa.gov

iAlternate COR:
Kong Chiu

{202) 343-9309
Chiu.kong@epa.gov

Individuals identified in the S0W under
"EPA Key Personnel™ are not authorized
CORs/alternate CORs,

The Contractor is hereby authorized to use
[(h)(4) |as a subecontractor
Continued ...

TOTAL CARRIED FORWARD TO 15T PAGE (ITEM 1763

$0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVICUS EDITICN NOT USABLE

OPTIONAL FORM 148 Rav. s2008)
Proscrbed by GSA FAR (48 CFR) 3113
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ORDER FOR SUPPLIES OR SERVICES EACELND
SCHEDULE - CONTINUATION 3
IMPORTANT: Mark a8 | 1§03 8 papers with ¢ andior order numbers,
DATE OF ORDER  |JCONTRACT NO. ORDER NO.
0B/28/2015 |EP-W-11-052 0008
TEM N, SUPPLIES/SERVICES QUANTITYJUNIT UNIT AMOUNT QUANTITY
CROERED PRICE ACCEPTED
() ) {9 ) ) n [L1]
exclusively in connection with the
performance of the services under this task
ocrder and shall be billed using the
Contractor's approved labor rates in the
contract.
|#AGE DETERMINATION
The following category has been identified
by the Contractor as a wage determined
category:
Administrative Assistant/Clerk IIT
This category is hereby subject to the
prevailing wages under the Service Contract
Act (SCA) and the following wage
determination with the U.S. Department of
Labor (DQL):
Wage Determination No.: 2005-2103
Revision No.: 16
Date Of Revision: 07/08/2015
811 travel (domestic and internaticnal)
shall comply with the Federal Travel
Regulations (FTR).
This call order is for severable services.
The Contractor hereby acknowledges and
accepts this order by signing and dating
below!:
Print Name and Title
Signature
Date
TCCOR: Jennifer Bohman Max Expire Date:
08/27/2016
Continued ...
TOTAL CARRIED FORWARD TO 15T PAGE (ITEM 17(H)) $0.00
AUTRORIZED FOR LOGAL REPODUCTION OPTIONAL FORM 348 [Rev. 42008

Prmrited by G54 FAR {48 CFR) 33211



ORDER FOR SUPPLIES OR SERVICES

PAGE NO
4

SCHEDULE - CONTINUATION

IMPORTANT: Mark nl packeges and papers with andior order

DATE OF ORDER  |CONTRACT NO
08/28/2015 |EP-W-11-052

CRDER NO,
0008

FEM NO.

(a}

SUPPLIES/SERVICES

m)

QUANTITY
CROERED
{a)

UNIT

{d)

UNET
PRICE
{0}

AMOUNT QUANTITY
ACCEPTED
N @

0001

[Admin Office:

HEOD

US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building

1200 Pennsylvania Avenue, NW
Washington DC 20460

Period of Performance: 08/28/2015 to
08/27/2016

Pre-Priced Services (Labor and Other Direct
Costs (0ODC))

Time-and-Materials ({T&M)

Estimated Labor: [/l\/A)

|Estimated oDCs:|(b)(4

Labor Hours: 43,000 Hours

Requisition No: PR-QAR-15-01260,
PR-OAR=-15-01261, PR-DAR-15=01262

iAccounting Info:
15-16-B-58F7-101A46%03-2505-1558FC5725
—002 BFY: 15 EFY: 16 Fund: B Budget
Org: S58F7 Program (PRC): 101R46%Q3
Budget (BOC}: 2505 Job #: LGGD000O

DCN - Line ID: 1558FC5725-002

Funding Flag: Partial

Funded: $960,000.00

Accounting Info:
15-16-B-58F7~101A46X03-2505-1558FC5726
=002 BFY: 15 EFY: 16 Fund: B Budget
Crg: 58F7 Program (PRC): 101A46X03
Budget. {BOC): 2505 Job #: LGGDSCGO

DCN - Line ID: 1556FC5726-002

Funding Flag: Partial

Funded: $20,000.00

Accounting Infos
14-15-B-58F7-101A46XQ3-2505-1558FC5727
-002 BFY: 14 EFY: 15 Fund: B Budget
Org: 5BF7 Program (PRC): 101A46XQ3
Budget (BOC): 2505 DCHN - Line ID:
1558FCS727-002

Funding Flag: Partial

Funded: $104,050.63

lAccounting Info:
15-16-B-58F7-101846X03-2505-1558FC5727
-001 BFY: 15 EFY: 16 Fund: B Budget
Continued

2,000,0G0.00

TOTAL CARRIED FORWARD TO 15T PAGE (ITEM 17{H%

$2,000,000.00

AUTHOREZED FOR LOCAL REPCDUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rev. 42000)
Prascriba by GBA FAR 14 CFR;) 5321341



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO
S

IMPORTANT: Mark all

kages and papars with andior order numbars.,

DATE OF ORDER  [CONTRACT NO.
08/28/2015 |[EP-W-11-052

ORDER NO.
0008

ITEM NO.

(a)

SUPPLIES/SERVICES

il

QUANTITY
ORDERED
fc)

UNIT

{d)

UNIT
PRICE
(8)

AMOUNT QUANTITY
ACCEPTED
N (9)

Org: 5BF7 Program (PRC): 101A46XQ3
Budget (BOC): 2505 DCN - Line ID:
1558FC5727-001

Funding Flag: Partial

Funded: $202,220.00

Accounting Info:
14-15-5-58F7-101B46-2505-— BFY: 14
EFY: 15 Fund: B Budget Qrg: 58F7
Program (PRC): 101A46 Budget (BOC):
2505 DCN - Line ID: -

Funding Flag: Partial

[Funded: %5693,72%.37

Footer text under form

TOTAL CARRIED FORWARD TO 18T PAGE (ITEM 17(H}}

$0.00

AUTHORIZED FOR LOCAL REPCDUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (ev. 12008
Preacribed by GEA FAR (48 CFR) S22 30
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0. ACCOUNTING AND APPROPRIATION DATA 10. REQANSITIONING OFFICE
See Schedule QAR/QAP/CCD
11. BUSINESS CLASSIFICATION (Chack approgrisle box{es)) 12 F.O.8. POINT
[ sMALL (K] b OTHERTHANSMALL [ c DISADVANTAGED [l WOMEN.OWNED [ Humzone Destination
t, SERVICE-DISABLED 0. WOMEN-OWNED SMALL BUSINESS (WOSE)
O VETERAN-CVNED Dmmmmmm [ n Eowoss
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QUANTITY UNIT QUANTITY
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Task Order Title: Enhancements and
Revisions to National Greenhouse Gas Data
System and Publication Portal.
This task order hereby incorporates the
terms and conditions under contract
Continued ...
18. SHIPPING POINT 10. OROSS SHIPPING WEIGHT 20, INVOICE NO. ;’mﬁg
YCont
pogeas}
21. MAIL INVOICE TO:
. NAME $102,4980.75 <
RTP Finance Center
SEE BUUNG
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
- g E SRS RTP-Finance Center 170
GRAND
Mail Drop D143-02 TOTAL
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e ATY s JP COOE
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ORDER FM™ SUPFLIES OR SERVICES PAGE NG

SCH. JLE - CONTINUATION 2
IMPORTANT: Mark slf packages and papars. with Contact andior order numbines
DATE OF ORDER  [CONTRACT ND. OQROER NO.
1170672015 [EP-W-11-052 0009
MTEM D SUPPLIES/SSERVICES QUANTITY|UNIT UNIT AMOUNT CQUANTITY
ORDERED PRICE ACCEPTED
() {b} 2] {0 (8} 4] )]

EP-W-11-052 by reference.

This is a time-and-materials (T&M) task
order with & pre-priced total ceiling price
of [(n)(4) __ F800 direct labor hours which
Lhe contractor i3 not authorized to exceed.
The contractor exceeds at its own risk. The
contractor shall perform in acecordance with
the attached Statement of Work {(SOW) and
the accepted technical and price proposal
dated 27 April 201% for the award of task 1
and task 2 as follows:

Task {1): Project Management |X12

direct labcr hours)
Task {2): National Level GHG Emissions

{Database Develcpment /?ZB direct

labor hours)

The total obligated ceiling amount for this
task order is $102,480,75, This task order
is hereby fully funded.

Contracting Officer's Representative {(COR):
Leif Hockstad

(202)343=-9432

hockstad. leif®epa.gov

Alternate Contracting Officer's
Representative ([Alt COR):
Mausami Desai
{202 343-9381
desai.mausamifepa.gov
TOCOR: LEIF HOCKSTAD
Admin Office:
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
Peried of Performance: 11/06/2015 to
11/06/2016

oodl {New Taak Order Award under EPA contract 102,480.75
EP-W-~11-052 to SAIC for Enhancements and
Continued ...

TOTAL CARRIED FORWARD 10 157 PAGE (ITEM 170} = $102.460.75
AITHORIZED FOR LOGAL REPODGGTION QPTIONAL FORM 348 mrv 47000,

PREWVOUS EDITION NOT USARLE PHCrRe Ity GSA FAR (4 CPR) 11 210



ORDER Fr™ SUPPLIES OR SERVICES

PAGE NO

SCH\.. JLE - CONTINUATION
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DATE OF ORDER  [CONTRAGT NO
11/06/2015 JEP-W-11-052

ORDER NO
0009

ITEM NO

{a)

SUPPLIES/SERVICES

(o}

QUANTITYUNIT

QROERED|
(e}

URIT
PRICE
(s}

AMOUNT CUANTITY
ACCEPTED
in iy

Revisions to National Greenhouse Gas Data
System and Publication Partal

[(h\(A) 175/800 hours).

IGF::0T:: IGF

ljAccounting Info:
15-16-B-58Fe~1D1A46=-2505-155BFCS666~00
1 BFY: 15 EFY: 16 Fund: B Budget Org:
58F6 Program (PRC): 101lA46 Budget
(BOC) : 2505 DCN - Line TD:
1558FC5666-001

Funding Flag: Complete

Funded: $102,480.75

AUTHORIZED FOR LOCAL REPCDLCTION

TOTAL CARRIED FORWARD TO 15T PAGE {ITEM 17{H}

30.00

PREVIOUS EDITION KOT USARLE

OPTIORAL FORM 343 e 40001
Frouinbed by O34 FAR (4 CFA) I 10N



Attachment I: Statement of Work

Title:

Contract Number:
Estimated Period of Performance:

Estimated Level of Effort:

Contracting Officer's Representative (COR):

Alternate COR;

Contracting Officer (CO);

1. Introduction

Enhancements and Revisions to National
GHG Data System and Publication Portal

EP-W-11-052/053
12 month period of performance

1,600 direct labor hours

Leif Hockstad

.S, Envircnmental Protection Agency
1200 Pennsylvania Ave, NW (62045)
Washington, DC 20460

Phone: (202) 343-9432

Email: hockstad.leif@epa.gov

Mausami Desai

U.S. Environmental Protection Agency
1200 Pennsylvania Ave, NW (6207S)
Washington, DC 20460

Phone: (202) 343-9381

Email: desai.mausami@epa.gov

Faye Sas

U.S. Environmental Protection Agency
1200 Pennsyivania Ave, NW (3803R)
Washington, DC 20460

Phone: (202) 564-2669

Email: sas.fayve@epa.gov

The Climate Change Division (CCD) in the U.S. EPA’s Office of Air and Radiation
works to assess and address global climate change and the associated risks to human
health and the environment. CCD plays a key role in United States and international

efforts to address climate change by:

¢ Developing the official annual greenkouse gas (GHG) inventory for the United
States, in accordance with commitments under the United Nations Framework
Convention on Clisnate Change (UNFCCC);

* Implementing successful voluntary programs {o reduce non-carben dioxide (CO2)

emissions;

¢ Analyzing CO2 and non-COz greenhouse gas (GHG) emissions and economically
efTicient reduction, sequestration, and adaptation options;



¢ Communicating climate analyses and strategies to policy-makers, experts and
U.S. climate negotiators;

» Building cffective international capacity to analyze and reduce GHG emissions
and associated air pollution, and;
« Educating the public on climate change.

This Staterent of Work (SOW) supports EPA in implementing a variety of activities that
are required to fulfill the mission of the CCD.

HE Background

In accordance with U.S. commitments under the UNFCCC and as part of the global effort
1o document national emissions of greenhouse gascs and other precursor gases, the EPA
compiles the U.S. GHG Inventory annually. The U.S. GHG Inventory contains emissions
data across the U.S. economy through calculations conducted at the source level. The
emissions data is compiled into an annual report that informs the UNFCCC and domestic
stakeholders on the trends in U.S. greenhouse emissions. A datamart to store and
provision national-level greenhouse gas data as compiled in the U.S has been created to
enhance the data handling procedures for compilation of the U.S. GHG Inventory.
Additionally, EPA has developed an interactive tool, the Greenhouse Gas Inventory Data
Explorer, on its website that provides access to data from the U.S. GHG Inventory.

Under this task order, the Contractor will assist EPA in ecnhancing and revising the U.S,
GHG Inventory data system to store additional data elements included in the U.S. GHG
Inventory report. In addition, the contractor will revise the Greenhouse Gas Inventory
Data Explorer through enhanced linkages to the existing datamart which would allow
further access ta U.S. GHG inventary data and the ability for external stakeholders to
create custom queries on U.S. greenhouse gas emissions.

The proposed technical enhancement solutions should ecnable EPA to casily analyze and
review data that is developed for the U.S. GHG Inventory, as well as compare it with
other relevant data sets (i.e. list of applicable facilities) to facilitate data publication.
These relevant data sets could include emissions data collected and published by EPA’s
Greenhouse Gas Reporting Program (GHGRP). [n addition, the solution developed under
this 1ask order should allow real-time, or near real-time, access (o data.

Data from the U.S. GHG Inventory is availablc via an online interface at:
http://www epa.goviclimatechange/ghgemissions/usinventoryreport.html.

HI. Tasks

Task 1: Project Management

The Contractor shall submit a Monthly Status Report to EPA’s Contracting Officer’s
Representative (COR) and Contracting Officer (CO). The contracior retains primary
responsibility for project management and is expected to notify the EPA immediately if



there is any reason the project begins to fall behind schedule.
Project management tasks include:

1) Creating and maintaining a project schedule with critical path milestones for each
task. StafT sclected to complete work under each task will have access to each
task’s rclevant project schedule;

2) Coordinating with EPA counterparts ai Office of Environmental Information,
National Computing Center (NCC) and others to access staging and production
server environments and other tasks necessary to meet the project schedule; and

3) Maintenance of an EPA accessible project management plan, schedules and other
key management documents.

Deliverables and schedule under Task |:

Task 1 Deliverable Due Date

Deliverable 1.1 Draft work plan outlining Within 2 weeks of Task Order
estimated delivery schedule Award

Deliverable 1.2 Final work plan and delivery Within 2 weeks of TOPO comment.
schedule

Task 2: National-level GHG Emissions Data System Enhancements and Revisions

The goal of this task is to produce enhancements to the database design based on existing
data scrvices storing US GHG Inventory emissions data. The contractor shall coordinate
with EPA to review the existing inventory reference data and emissions schema and
prepare documentation for areas of enhancement and necessary revisions identified
through this review. The review will take into account both the existing reference data
and the data handling procedures to extract, transform, and load emissions data via scripts
into EPA’s Staging datamart and Staging Envirofacts (EF) database.

Based on the review and feedback from the COR, the contractor will prepare draft
requirements and design specifications. The contractor, under this task, shall propose
design and architecture that provide enhancements necessary to store disaggregated
emissions data and also, as directed by the COR, activity data and cmission factors within
the reference data. The contractor will coordinate with EPA extensively to ensure the
enhancements to the data system meets EPA program needs. Finally, the contractor will
develop, build, populate, and deploy the enhanced data system.

EPA anticipates that 2 mix of strategic thinking, systems architecture, and data analysis
will be needed to successfully complete this task. Note that EPA will provide the
expertise regarding the details of the US GHG Inventory data and enhancements that may
be necessary to store additional data elements. The contractor will provide technical
assistance in the design and development of the data system that meets EPA’s data
clements necds.



Activities under this task will include:

)
2)
3)
4

3)
6)

7

8)
9)

Developing requirements documents for an enhanced data sysiem to store U.S.
GHG Inventory data;

Developing system design and specification documents that include physical
database design, final XML schema, and a logical database model;
Demonstrating how data structure would accommodate desired analytical
functions such as analyzing year to year trends or comparison with other data sets:
Building the data system that conforms to the requirements and specifications
documents approved by EPA;

Loading existing XML files into the data system;

Deploying system to a test environment and then the final production
environment;

Maintaining a system for tracking issues, change requests, and their resolution in
both the development and production environment;

Coordinating with NCC, Envirofacts, and other counterparts for system hosting;
Providing access for two EPA personnel to any source code repositories for any
sofiware tools developed or modified under this task;

10) Providing on-call support for data system related operations issues; and
[ 1) Notifying EPA personnel of unplanned outages or issues.

Deliverables and schedule under Task 2:

Task 1 Deliverable Due Date

Deliverable 2.1 Draft technical requirements for additional | Within 4 weeks of Task
data elements for inclusion Order Award.

Deliverable 2.2 Draft technical requirements for revisions to | Within 4 weeks of COR
reference data comment,

Deliverable 2.3 Revisions to reference data Within 4 weeks of COR

comment.

Deliverable 2.4 Deployment of data system to test As directed by COR
environment

Deliverable 2.5 Deployment of data system to production As directed by COR
data environment with US GHG Inventory
data

Deliverable 2.6 Final System Documentation As directed by COR




Task 3: National-level GHG Emissions Data Publication Enhancements and
Revisions

The goal of this task is to produce enhancements to the existing public interface for US
GHG Inventory emissions data, the Greenhouse Gas Inventory Data Explorer
(hutp:/Avww.epa.gov/climatechange/ghgemissions/inventoryexplorer/). Under this task,
the Contracior shall provide support related to designing, developing, and deploying the
enhanced tool for the U.S, GHG Inventory's data webpage. The contractor, under this
task, will consult with the COR in developing a list of other graphics and query options
that EPA might want the tool to support. The Contractor, upon approval from the COR,
will then systematically work through the list and build the data calls and graphs for
Greenhouse Gas Inventory Data Explorer revisions.

Under this task, the Contractor will, upon COR approval, develop enhancements that will
include transitioning the graphs and data tables available via the Greenhouse Gas Data
Explorer’s existing static cmissions data to instead link and work from Web services
available from the data system developed under Task 2. Enhancements will include
design elements for HighCharts graphs to read and plot data from the XML data service.
EPA anticipates that a mix of design, communication, and analytical skills will be
required by the Contractor to complete this task as well as familiarity with the existing
Greenhouse Gas Inventory Data Explorer.

The design should enable users to easily retrieve and customize data to fit their needs.
The tool should allow the user to extract national data or to retrieve detaiied information
on a particular emissions source as compiled in the U.S. GHG Inventory. The tool should
target |E 9.+ and must be 508 compliant. The tool is likely Lo employ tabular data,
interactive graphics, dynamic charting and other presentation features. The tool will be
targeted to the general public and therefore use general internet navigation; the general
public should not require training in order to use the tool,

Activities under this task will include:

I. Developing a list of searches, queries, questions, and/or facts that are most likely
10 be useful to users. Sort this list to determine how graphics, information and/or
queries should be presented to maximize visual appeal and encourage users to
interact with the website's features;

2. Creating graphics, images, and other design elements for use in the tool to provide
visual interest and supplement navigation;

3. Developing sample graphs, charts, maps, tables, and other displays that could be
uscd to present information compiled for the U.S. GHG Inventory. Determine
which aspects of the U.S. GHG Inventory’s data to include in these displays,
including the data parameters that would be most useful as search or filter criteria;

4. Coordinating with EPA’s enterprise-level Google Analytics manager to create and
assign the custom event types that will allow us to track detailed user behavior
(e.g.. what queries are users running).



5. Preparing comprehensive design document on enhanced navigation tools and

graphics; and

6. Developing and deploying the tool to the EPA website.

Deliverables and schedule under Task 3:

principles for linkages

Task 3 Deliverable Due Date
Deliverable 3.1 Review of data elements pubiished | Within 3 weeks of kick off meeting
in existing datamart and design

Deliverable 3.2

List of Anticipated Searches and

Within 5 weeks of kick off meeting

| Queries
Deliverable 3.3 Drait Requirements and As directed by COR
Wireframes
Deliverable 3.4 Final Design As directed by COR
Deliverable 3.5 Deployment of Tool to Staging As directed by COR,

Deliverable 3.6

Deployment of Tool to Production

As directed by COR

I1. Deliverables

Deliverable due dates are specified by task above. Distribution of Deliverables should be
handled by sending one copy to the EPA Contracting Officer’s Representative (COR).




